
Request for Quotation  NAQ010195 
Page 1 of 5

TASK ORDER WORK STATEMENT
MONTANA OIL AND GAS CONVERSION

1. GENERAL
1.1 Background

The Bureau of Land Management (BLM) requires contractor support for
the automated production of oil and gas field maps.

1.2 Purpose
Support shall primarily consist of converting the existing BLM MT Oil
and Gas program from UNIX to NT and ArcGIS 8.1.   

2. PERFORMANCE REQUIREMENTS
2.1 Description of Work

1.1 The application must be converted from Unix to NTs without an
emulator.  

1.2 The Task Manager will supply the contractor with examples of
output maps, existing standards, existing INFORMIX database, oil
and gas spatial data, GCDB data, existing programs and
documentation.

1.3 The Contractor shall take an existing INFORMIX database, 4GL
data entry screens  and ESRI plot AML and rewrite the application
to utilize, INFORMIX, SDE and ArcGIS 8.1.  The Contractor
shall:
3.1 Modify input 4GL input screens for the Wells Informix

database to run in Arc/Info 8.1.
3.2 Modify the database structure.  The fields in database will

be reduced to only those required to maintain the
automated field map product. 

3.3 Rewrite GGWL.aml in visual basic to create well theme.
This program generates a well theme based on the footage
locations within the INFORMIX database.  It must use
GCDB as the public land survey theme to generate the well
form.

3.4 Create a template in ArcMap for a one township map @
1:24,000.  This must include standard colors and line types.

3.5 Rewrite all the lookup tables that have been created for
each coverage.

3.6 Create a template in ArcMap for a 4 township map @
1:24,000.

3.7 Create a template in ArcMap for a 6 township map @
1:36,000.

3.8 Rewrite Plotone.aml in visual basic to run at the Arc
prompt in Workstation ArcInfo 8.1.  Field offices will need
to learn to reprogram the new script files in order to make
modifications to various maps.  
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3.9 Program the application for 4 township map and 6
township map that users can use and modify at the Arc
prompt.

3.10 Rewrite Plotone.aml to include additional coverages -
lakes, streams, transportation with routes, surface
ownerships, and boundaries like WSA, Indian reservations,
wildlife refuges, counties, etc.  

3.11 Connect the well symbol legend to the final status field so
that only those well status=s that appear on the map will be
in the legend.

3.12 Develop a new data model if regions will no longer be
used. Regions are currently used to deal with overlapping
fields, unit, etc.

3.13 Utilize overpost capabilities in ArcGIS 8.1 that were
previously available.   Must develop the capability to move
all map labels from each coverage on the layout to correct
any labels that still overlap or to move them to a better
location. 

3.14 Ensure the capability to retain the label position it had been
moved to on a previous map when recreating a new version
of the map.

3.15 Ensure the capability to create line symbols for horizontal
wells that extend outside of the map extent.  (When the 2nd

or 3rd well points are in an adjacent township not plotted on
the map.)  The converted software must be capable of
retaining any lines added to the plot when recreating a new
version of the map.  

3.16 Allow the user to select how many lines of the well label (if
any) would be displayed on an output map.

2.2 Required Skills and Knowledge
2.1 A working knowledge of Informix, SDE, programming language,

ArcGIS 8.1. 
2.2 Experience in creating cartographic layouts in ArcGIS 8.1.
2.3 Follow exisitng BLM MT Oil and Gas data standards. 

2.3 Place Of Performance
Work shall be performed at the BLM, National Science and Technology
Center located in Building 50 at the Denver Federal Center in Denver,
Colorado or at BLM , Montana State Office, 5001 Southgate Drive,
Billings, Montana 59101.

4. Travel
The Government does not anticipate any travel will be required in support of this task o
employee will be available for one on-site meeting to provide assistance with understand
or existing data and application. 
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2.4 Performance Period
The anticipated performance period will be from October 30, 2001 through January 30, 

3. DELIVERABLES
3.1 Specific Items To Be Delivered 

1.1 The Contractor shall deliver the finished input screen, format
requirements, application programs Part II.A. Performance
Requirements.  All programs shall be completed and delivered by
January  30, 2002.

1.2 The Contractor shall submit a weekly progress report including a
short list of tasks completed.  The report is due on every Tuesday
for the previous week. 

1.3 The Contractor shall present their time card to the BLM Task
Manager for review and concurrence prior to submission to their
employer.

3.2 Format for Deliverables Including Media Type
2.1 The Contractor shall submit programs completed  in the media in

which they were created. 
2.2 The Contractor shall submit the progress and funding status reports

electronically in WordPerfect or Microsoft Word format.
3.3 Delivery Address and Instructions

3.1 All deliverables shall be submitted to the Task Manager, Kathie
Jewell, BLM, 5001 Southgate Drive, Billings, MT 59107

3.2 A transmittal letter shall be provided with every deliverable.  The
specific items delivered shall be itemized in this letter. 

3.3 In addition, the Contractor shall forward a copy of each deliverable
transmittal letter to the CO.

4. GOVERNMENT POINTS OF CONTACT

4.1 Ordering Contracting Officer
Name: Elizabeth B. McDill
Agency/Address:Bureau of Land Management, BC-660

Bldg. 50, DFC, P.O. Box 25047
Denver, CO  80225

Phone Number:303/236-0978
Fax Number: 303/236-9479
E-mail Address:elizabeth_mcdill@blm.gov
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4.2 Task Order Manager (Government Technical Contact)
Name:  Kathie Jewell
Agency/Address:Bureau of Land Management, MT-926

5001 Southgate Drive
Billings, MT 59107

Phone Number:(406) 896-5144
Fax Number: (406) 896-5295
E-mail Address: kjewell@blm.gov 


